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ROLE: (Prime, Tier 1, Tier 

Prime Firm
CITY: STATE: ZIP CODE:

Prime City MI PR Zip

DATE:

Maintaining Traffic Plans and Provisions

Utility Coordination

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the 
scope of services or violate the contract terms and conditions.

Alpha Company, LLC (P)

Traffic Capacity Analysis & Geometric Studies
Hydraulics
Safety Studies

AC-000000

Traffic Control

PRICED PROPOSAL COVER SHEET

2010-1234 / A1CS 99990 & 99991 - JN 111111C  111111D  111112D  
111222C

Actual Cost Plus Fixed Fee

PROJECT INFORMATION
CONTRACT / AUTHORIZATION NUMBER:

This form replaces a traditional cover letter, and must have a signature by an authorized legal signer.  This form is required for all priced 
proposals, and shall be the very first page(s).  This priced proposal is a binding document and no further Consultant signature(s) will be required if 
an authorization is issued, rather than a contract.

This form shall be completed by each consultant that has a derivation of cost sheet as part of this priced proposal.  Traditional cover letters are not 
required, but may be added after this Priced Proposal Cover Sheet(s).

8/18/2011

EMAIL:

Prime Ctct Email@Firm name.com

CONSULTANT INFORMATION
FEDERAL ID NUMBER: (Must match prequalification LEGAL BUSINESS NAME:

I-496 Interchange at Creyts and Snow Road

MDOT CONTROL SECTION(S) – JOB NUMBER(S):

BASIS FOR REIMBURSEMENT AND METHOD OF PAYMENT as specified in the MDOT Scope of Services (Actual Cost, Actual Cost Plus Fixed 
Fee, Loaded Hourly Rate, Unit Price, Lump Sum, and Milestones)   When applicable, list ALL Consultant(s) performing work on this project and the 
basis for reimbursement and method of payment for each.) Example: Actual Cost Plus Fixed Fee: (Each firm init.)

PROJECT DESCRIPTION:

Prime Ctct Title
Prime Contact Name

SIGNATURE:AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

TEI

AC, BF, CSC, GRU, TEI, SURV

Municipal Utilities
Complex Traffic Signal Operations

AC

SURV

Prime Address

Give Them Traffic Control, Lane Closure Inc.
Video Taping, LLC

PREQUALIFICATION CLASSIFICATION(S) (When applicable, list ALL Consultant(s) performing work on this project and all classification(s) in 
which they will be working.  Use current MDOT classification names.) Example: Roadway Rehabilitation & Rural Freeways: ABC Design, Inc., 
XYZ Development, LLC., and STP Design Group

SURV

Traffic Signal Design

TEI

BF

Video Taping Storm Sewer

TEI
TEI
TEI

Permanent Non-Freeway Traffic Signing Plans
Permanent Freeway Traffic Signing Plans
Pavement Marking Plans

COMPANY ADDRESS:

Short & Medium Span Bridges
Roadway Rehabilitation & Rural Freeways

Structure Surveys
Road Design Surveys

AC
BF, CSC

Prime Ph. No.
PHONE NO.: FAX NO.:

Prime Fx. No.

TEI
GRU

BF

Geotechnical Engineering Services

TEI
TEI

Michigan Department
of Transportation

5101 (03/11)
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150.50%

4/15/2011

1/1/2011 to 12/31/2011

ROLE: (Prime, Tier 1, Tier 2)

Prime Firm
CITY: STATE: ZIP CODE:

Prime City MI PR Zip

DATE:

Prime Contact Name

All known material transactions or events that have occurred affecting the firm's ownership, organization and overhead cost rates have 
been disclosed.

CONSULTANT INFORMATION
LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Alpha Company, LLC (P)

Prime Ctct Email@Firm name.com Prime Ph. No. Prime Fx. No.

Prime Address

2.) This overhead cost rate does not include any costs which are expressly unallowable under the cost principles of the 
FAR of 48 CFR 31.

COMPANY ADDRESS:

DATE OF OVERHEAD COST RATE DETERMINIATION (mm/dd/yyyy):

OVERHEAD COST RATE:

DECLARATION OF CERTIFICATION

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the 
scope of services or violate the contract terms and conditions.

SIGNATURE OF CERTIFYING OFFICIAL:

FISCAL PERIOD COVERED: (mm/dd/yyyy to mm/dd/yyyy)

AC-000000

I, the undersigned, certify that I have reviewed the overhead rate calculation for the fiscal period as specified above and to the best of 
my knowledge and belief:

EMAIL: PHONE NO.: FAX NO.:

PROJECT DESCRIPTION:

I-496 Interchange at Creyts and Snow Road

CS 99990 & 99991 - JN 111111C  111111D  111112D  
111222C 2010-1234 / A1

This Certification is required per U.S. Department of Transportation, Federal Highway Administration (FHWA) Order 4470.1A, and dated October 
27, 2010.  FHWA has issued this new policy to be effective January 1, 2011, requiring consultants provide certification that costs used to 
establish overhead cost rates for Federal-aid engineering and design related services contracts do not include any costs which are expressly 
unallowable; and that the overhead cost rate was established only with allowable costs.

This certification is to provide assurance that the overhead costs rate was calculated in accordance with the applicable cost principles contained in 
the Federal Acquisition Regulations (FAR) of Title 48, Code of Federal Regulations (CFR) Part 31.

CERTIFICATION OF OVERHEAD COST RATE

Prime Ctct Title

1.) All costs included to establish the above overhead cost rate are allowable in accordance with the cost principles of the 
Federal Acquisition Regulation (FAR) of title 48, Code of Federal Regulations (CFR), part 31.

This form shall be completed and submitted by the prime consultant and each subconsultant (first and second tier subconsultant(s)) that have a 
derivation of cost sheet as part of this priced proposal where an overhead rate was proposed. Please note that the Certifying Official is defined as 
the firm's Executive (President, Vice President or equivalent) of Chief Financial Officer.

PROJECT INFORMATION

8/18/2011

CERTIFYING OFFICIAL: (Printed Name - Title)

MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

Michigan Department
of Transportation

5108 (03/11)



Page 1

5% X TOTAL CONTRACT VALUE 
TO-DATE =

17,939.25$            28% X TOTAL CONTRACT VALUE 
TO-DATE =

99,508.52$            

CONTRACT VALUE:
70,313.64$            

29,194.88$            

ROLE: (Prime, Tier 1, Tier 2)

Prime Firm
CITY: STATE: ZIP CODE:

Prime City MI PR Zip

DATE:

  FAA   FHWA   FTA

1. ORIGINAL CONTRACT VALUE 2. TOTAL VALUE OF AMENDMENTS 3. TOTAL CONTRACT VALUE TO-DATE

PROJECT DESCRIPTION:

CONTRACT INFORMATION

MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

I-496 Interchange at Creyts and Snow Road

DISADVANTAGED BUSINESS ENTERPRISE (DBE)

PROJECT INFORMATION

CONSULTANT PARTICIPATION
The DBE participation contract goal is specified in the Request for Proposal (RFP). DBE participation forms must be submitted to the individual 
specified in the RFP after final contract negotiation. The prime vendor/consultant shall select DBEs to perform, at miimum, work which corresponds 
in dollar value to the DBE participation goal. DBEs must perform a commercially useful function as required by 49 CFR §26.55 of the Federal 
Register and by contractual requirements.

CS 99990 & 99991 - JN 111111C  111111D  111112D  
111222C 2010-1234 / A1

 $                                           358,784.97  $                                                          -   
DBE PARTICIPATION GOAL

Sub 3 Address, Sub 3 City, MI, S3 Zip

If the consultant is unable to achieve DBE participation totaling, at minimum, the amount required by the contract, the consultant must state their 
intent to apply for a Good Faith Effort (GFE) modification or waiver of the DBE participation goal with Form 0180. If neither the form nor the 
statement is provided, the proposal will be considered non-responsive and not eligible for contract award. Form 0180 may also be required to be 
submitted if a contract amendment or authorization revision results in the DBE requirement not being achieved.

FEDERAL FUND TYPEFEDERAL %

RESPONSIBLE BUREAU / DIVISION / GRANTEE

SIGNATURE OF CERTIFYING OFFICIAL:

Prime Contact Name

PROPOSED DBE PARTICIPATION
 $                                           358,784.97 

CONTRACT ADMINISTRATORPROJECT MANAGER

Alpha Company, LLC (P)

FOR MDOT INTERNAL USE ONLY
Prime Ctct Title

8/18/2011

CERTIFYING OFFICIAL: (Printed Name - Title)

Federal regulations at 49 CFR §26.53 provide that work committed to DBEs may not be performed by others without prior consent by the 
Department. Failure to utilize and promptly pay DBEs named on these participation sheets without prior approval as outlineD in 49 CFR §26.55 
may result in sanctions.

By signing this commitment, we certify that the DBE firm is MDOT-certified as a DBE, and, if prequalification is required, prequalified in 
the types of work to be performed.

EMAIL:

NOTE: DBEs may provide prequalified or non-prequalified services. If prequalification is required, credit may be given only for firms who are both 
prequalified and DBE-certified in the applicable prequalification classification. Only DBEs who are currently certified and listed on the web-based 
Michigan Uniform Certification Program (MUCP) database are eligible for DBE participation credit: A MUCP is linked directly to the MDOT Web 
site at http://www.michigan.gov/mdotdbe. Under Directors, select the "Search MUCP DBE Directory for all certified DBEs in Michigan" 
link.

ADDRESS:DBE FIRM NAME:
Traffic Engineering, Inc. (S3)

Prime Ph. No.

PRIME CONSULTANT INFORMATION

List all the DBE firms selected for this project. Include their address and the dollar value of the proposed subcontract. Detailed information for each 
DBE firm selected shall be provided on the following page, which must be signed by an authorized agent for each DBE and prime consultant. Use 
additional pages as necessary.

Geotechnicals R' Us, Inc. (S4)

FAX NO.:PHONE NO.:

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Prime Address
COMPANY ADDRESS:

Prime Fx. No.

Sub 4 Address, Sub 4 City, MI, S4 Zip

AC-000000

Prime Ctct Email@Firm name.com

Michigan Department
of Transportation

0182 (06/11)
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ROLE: (Prime, Tier 1, Tier 2)

Tier 1 SUB
CITY: STATE: ZIP CODE:

Sub 3 City MI S3 Zip

DATE:

DATE:

TOTAL CONTRACT VALUE FOR DBE SERVICES PROVIDED BY THIS FIRM:

Traffic Capacity Analysis & Geometric Studies
Safety Studies
Complex Traffic Signal Operations

MDOT CONTROL SECTION(S) - JOB NUMBER(S):

Traffic Signal Design
Permanent Non-Freeway Traffic Signing Plans
Permanent Freeway Traffic Signing Plans

DBE CONSULTANT INFORMATION

PROJECT INFORMATION

PROJECT DESCRIPTION:

DBE SERVICES

This page must be completed and submitted for each DBE consultant listed on page one as being selected to perform a commercially useful 
finction for the referred contract / authorization

I-496 Interchange at Creyts and Snow Road

PRIME CONSULTANT:

CONTRACT / AUTHORIZATION NUMBER:

Alpha Company, LLC (P)

Traffic design and analyses

IF PREQUALIFICATION IS REQUIRED, NAME THE PREQUALIFICATION WORK CLASSIFICATIONS THE DBE WILL PERFORM:

Pavement Marking Plans
Maintaining Traffic Plans and Provisions

Sub 3 Ctct Email Sub 3 Ph. No. Sub 3 Fx. No.

CS 99990 & 99991 - JN 111111C  111111D  111112D  
111222C 2010-1234 / A1

DBE CONSULTANT INFORMATION

Sub 3 Address

Traffic Engineering, Inc. (S3)

FULLY DESCRIBE THE TYPE OF WORK, SUPPLY, OR SERVICE THIS DBE WILL PROVIDE:

EMAIL: PHONE NO.: FAX NO.:

TE-333333
COMPANY ADDRESS:

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

$70,313.64

By signing this commitment, we certify that the DBE firm is MDOT-certified as a DBE, and, if prequalification is required, prequalified in 
the types of work to be performed.

Sub 3 Ctct Title
8/18/2011Sub 3 Contact Name

SIGNATURE OF CERTIFYING DBE FIRM OFFICIAL:CERTIFYING DBE FIRM OFFICIAL: (Name - Title)

CERTIFYING PRIME FIRM OFFICIAL: (Name - Title) SIGNATURE OF CERTIFYING PRIME FIRM OFFICIAL:
Prime Contact Name

Prime Ctct Title

Michigan Department
of Transportation

0182 (06/11)



DBE Goal:

5%

Consultant Job Number Job Number Job Number Job Number DBE Total % of

111111C 111111D 111112D 111222C (Y if DBE) Contract

HOURS 2,465                   913                      1,209                   2,465                   7,052                   
Alpha Company, LLC (P) 1,437                   75                        75                        1,437                   3,024                   
Bravo Bridge Firm, LLC (S1) -                      296                      296                      -                      592                      
Charlie Structure Co. (S2) -                      -                      296                      -                      296                      
Traffic Engineering, Inc. (S3) 390                      240                      240                      390                      1,260                   
Geotechnicals R' Us, Inc. (S4) 150                      150                      150                      150                      600                      
Landscaper Assoc. (S5) 336                      -                      -                      336                      672                      
Surveyors, PC (S6) 152                      152                      152                      152                      608                      

DIRECT LABOR 28,078.78$          11,776.19$          16,544.62$          28,078.78$          114,655.57$        
Alpha Company, LLC (P) 20,632.92$          1,424.99$            1,424.99$            20,632.92$          44,115.82$          
Bravo Bridge Firm, LLC (S1) -$                    5,869.60$            5,869.60$            -$                    11,739.20$          
Charlie Structure Co. (S2) -$                    -$                    4,768.43$            -$                    4,768.43$            
Traffic Engineering, Inc. (S3) 7,445.86$            4,481.60$            4,481.60$            7,445.86$            23,854.92$          
Geotechnicals R' Us, Inc. (S4) 2,408.14$            2,408.14$            2,408.14$            2,408.14$            9,632.56$            
Landscaper Assoc. (S5) 5,559.14$            -$                    -$                    5,559.14$            11,118.28$          
Surveyors, PC (S6) 2,356.59$            2,356.59$            2,356.59$            2,356.59$            9,426.36$            

OVERHEAD 43,375.44$          18,688.89$          26,342.22$          43,375.44$          184,732.65$        
Alpha Company, LLC (P) 31,052.54$          2,144.61$            2,144.61$            31,052.54$          66,394.30$          
Bravo Bridge Firm, LLC (S1) -$                    9,127.23$            9,127.23$            -$                    18,254.46$          
Charlie Structure Co. (S2) -$                    -$                    7,653.33$            -$                    7,653.33$            
Traffic Engineering, Inc. (S3) 12,322.90$          7,417.05$            7,417.05$            12,322.90$          39,479.90$          
Geotechnicals R' Us, Inc. (S4) 4,105.88$            4,105.88$            4,105.88$            4,105.88$            16,423.52$          
Landscaper Assoc. (S5) 9,756.29$            -$                    -$                    9,756.29$            19,512.58$          
Surveyors, PC (S6) 4,253.64$            4,253.64$            4,253.64$            4,253.64$            17,014.56$          

F.C.C.M. -$                    58.70$                 58.70$                 -$                    310.04$               
Bravo Bridge Firm, LLC (S1) -$                    58.70$                 58.70$                 -$                    117.40$               
Geotechnicals R' Us, Inc. (S4) 48.16$                 48.16$                 48.16$                 48.16$                 192.64$               

DIRECT EXPENSES 8.00$                   12.00$                 14.00$                 8.00$                   154.00$               
Alpha Company, LLC (P) 5.00$                   5.00$                   5.00$                   5.00$                   20.00$                 
Bravo Bridge Firm, LLC (S1) -$                    4.00$                   4.00$                   -$                    8.00$                   
Charlie Structure Co. (S2) -$                    -$                    2.00$                   -$                    2.00$                   
Traffic Engineering, Inc. (S3) 3.00$                   3.00$                   3.00$                   3.00$                   12.00$                 
Geotechnicals R' Us, Inc. (S4) 20.00$                 20.00$                 20.00$                 20.00$                 80.00$                 
Landscaper Assoc. (S5) 4.00$                   -$                    -$                    4.00$                   8.00$                   
Surveyors, PC (S6) 6.00$                   6.00$                   6.00$                   6.00$                   24.00$                 

FIXED FEE 7,859.96$            3,351.16$            4,717.55$            7,859.96$            32,932.71$          
Alpha Company, LLC (P) 5,685.40$            392.66$               392.66$               5,685.40$            12,156.12$          
Bravo Bridge Firm, LLC (S1) -$                    1,649.65$            1,649.65$            -$                    3,299.30$            
Charlie Structure Co. (S2) -$                    -$                    1,366.39$            -$                    1,366.39$            
Traffic Engineering, Inc. (S3) 2,174.56$            1,308.85$            1,308.85$            2,174.56$            6,966.82$            
Geotechnicals R' Us, Inc. (S4) 716.54$               716.54$               716.54$               716.54$               2,866.16$            
Landscaper Assoc. (S5) 1,684.70$            -$                    -$                    1,684.70$            3,369.40$            
Surveyors, PC (S6) 727.13$               727.13$               727.13$               727.13$               2,908.52$            

SUBCONTRACTORS (Low Bid) 5,000.00$            -$                    -$                    5,000.00$            10,000.00$          
VideoTaping, LLC (P) 5,000.00$            -$                    -$                    5,000.00$            10,000.00$          
Lane Closure, Inc. (S4) 1,000.00$            1,000.00$            1,000.00$            1,000.00$            4,000.00$            
Give Them Traffic Contol (S6) 3,000.00$            3,000.00$            3,000.00$            3,000.00$            12,000.00$          

TOTAL COSTS SUMMARY
Consultant Job Number Job Number Job Number Job Number DBE Total % of

111111C 111111D 111112D 111222C (Y if DBE) Contract
Alpha Company, LLC (P) 57,375.86$          3,967.26$            3,967.26$            57,375.86$          N 122,686.24$        34.2%
Bravo Bridge Firm, LLC (S1) -$                    16,709.18$          16,709.18$          -$                    N 33,418.36$          9.3%
Charlie Structure Co. (S2) -$                    -$                    13,790.15$          -$                    N 13,790.15$          3.8%
Traffic Engineering, Inc. (S3) 21,946.32$          13,210.50$          13,210.50$          21,946.32$          Y 70,313.64$          19.6%
Geotechnicals R' Us, Inc. (S4) 7,298.72$            7,298.72$            7,298.72$            7,298.72$            Y 29,194.88$          8.1%
Landscaper Assoc. (S5) 17,004.13$          -$                    -$                    17,004.13$          N 34,008.26$          9.5%
Surveyors, PC (S6) 7,343.36$            7,343.36$            7,343.36$            7,343.36$            N 29,373.44$          8.2%
VideoTaping, LLC (P) 5,000.00$            -$                    -$                    5,000.00$            N 10,000.00$          2.8%
Lane Closure, Inc. (S4) 1,000.00$            1,000.00$            1,000.00$            1,000.00$            N 4,000.00$            1.1%
Give Them Traffic Contol (S6) 3,000.00$            3,000.00$            3,000.00$            3,000.00$            N 12,000.00$          3.3%

NOTE: Tier 2 Sub costs are not included in the total costs for Prime and Tier 1 Sub's
TOTAL COSTS 119,968.39$        52,529.02$          66,319.17$          119,968.39$        358,784.97$        100%

SUMMARY OF TOTAL PROJECT COSTS BY JOB NUMBER EXHIBIT A - 1

Alpha Company, LLC (P) I-496 Interchange at Creyts and Snow Road

CONTRACT / AUTHORIZATION NUMBER:

PRIME CONSULTANT NAME:

All Prime and Subconsultant Costs for ALL JOB NUMBERS (including phases). For amendment or revision, complete this form showing all job numbers 
for all services provided. Report Tier 2 Subconsultant costs with Tier 1 Subconsultants. For use with all Priced Proposals.  Use additional pages as 
necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S):

2010-1234 / A1CS 99990 & 99991 - JN 111111C  111111D  111112D  
111222C

PROJECT DESCRIPTION:

Michigan Department
of Transportation
5101A-1 (03/11)



EXHIBIT B

PRIME DIRECT LABOR:
CLASSIFICATION NAME HOURS x RATE/HR  = LABOR COST
Prime Class 1 P Pers 1 166 x 10.00$            = 1,660.00$                       
Prime Class 2 P Pers 2 244 x 11.00$            = 2,684.00$                       
Prime Class 3 P Pers 3 288 x 12.00$            = 3,456.00$                       
Prime Class 4 P Pers 4 368 x 13.00$            = 4,784.00$                       
Prime Class 5 P Pers 5 400 x 14.00$            = 5,600.00$                       
Prime Class 6 P Pers 6 480 x 15.00$            = 7,200.00$                       
Prime Class 7 P Pers 7 570 x 16.00$            = 9,120.00$                       
Prime Class 8 P Pers 8 388 x 17.00$            = 6,596.00$                       
Prime Class 9 P Pers 9 24 x 18.00$            = 432.00$                          
Prime Class 10 P Pers 10 48 x 19.00$            = 912.00$                          
Prime Class 11 P Pers 11 48 x 20.00$            = 960.00$                          

Total Hours: 3024 43,404.00$                     

LABOR ESCALATION: (Total Labor x Escalation Rate)

Escalation Rate: 1.64% Escalation 711.83$                          

Total Labor w/ Escalation 44,115.83$                     

PRIME OVERHEAD: (Total Labor x Overhead Rate)

Overhead Rate: 150.50% 66,394.32$                     

PRIME OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)
Items Quantity @ Unit Price Unit Item Price

P ODC 1 4.00                 @ 1.000$           U1 = 4.00$                             
P ODC 2 4.00                 @ 1.00$             U2 = 4.00$                             
P ODC 3 4.00                 @ 1.00$             U3 = 4.00$                             
P ODC 4 4.00                 @ 1.00$             U4 = 4.00$                             
P ODC 5 4.00                 @ 1.00$             U5 = 4.00$                             

20.00$                            

LOW BID SUBCONSULTANT COSTS: (Include low bid sheet following this page.)

VideoTaping, LLC (P) 1,000.00          @ 10.00$           /Lft = 10,000.00$                     

10,000.00$                     

PRIME FIXED FEE FOR PROFIT: ((Total Labor + Total Overhead) x 11%)

Fixed Fee Rate: 11% 12,156.12$                     

132,686.27$                   

Total Subconsultant

CONTRACT / AUTHORIZATION #: FIRM ROLE:MDOT CONTROL SECTION(S) - JOB NUMBER(S):

Total Overhead

Summary of all Prime Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

Total Labor

DERIVATION OF PRIME CONSULTANT COSTS

PROJECT DESCRIPTION:

I-496 Interchange at Creyts and Snow RoadAlpha Company, LLC (P)

Prime Firm2010-1234 / A1CS 99990 & 99991 - JN 111111C  111111D  111112D  111222C

PRIME CONSULTANT NAME:

PRIME TOTAL COSTS SUMMARY

Total Fixed Fee

Total Other Direct Expenses

Michigan Department
of Transportation

5101B (03/11)



EXHIBIT C

DIRECT LABOR:
CLASSIFICATION NAME HOURS x RATE/HR  = LABOR COST
S1 Class 1 S1 Staff 1 64 x 10.10$            = 646.40$                          
S1 Class 4 S1 Staff 4 32 x 13.10$            = 419.20$                          
S1 Class 7 S1 Staff 7 112 x 16.10$            = 1,803.20$                       
S1 Class 10 S1 Staff 10 128 x 19.10$            = 2,444.80$                       
S1 Class 16 S1 Staff 16 256 x 25.10$            = 6,425.60$                       

Total Hours: 592 11,739.20$                     

SUB OVERHEAD: (Total Labor x Overhead Rate)

Overhead Rate: 155.50% 18,254.46$                     

SUB FACILITIES CAPITAL COST OF MONEY (F.C.C.M.): (Total Labor x F.C.C.M. Rate)

F.C.C.M. Rate: 1.00% 117.39$                          

SUB OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)
Items Quantity @ Unit Price Unit Item Price

S1 ODC 1 4.00                 @ 1.00$             SI U1 = 4.00$                             
S1 ODC 2 4.00                 @ 1.00$             SI U2 = 4.00$                             

8.00$                             

SUB FIXED FEE FOR PROFIT: ((Total Labor + Total Overhead) x 11%)

Fixed Fee Rate: 11% 3,299.30$                       

33,418.35$                     

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

SUB TOTAL COSTS SUMMARY

DERIVATION OF SUBCONSULTANT COSTS

Bravo Bridge Firm, LLC (S1) I-496 Interchange at Creyts and Snow Road

FIRM ROLE:

Total Labor

PROJECT DESCRIPTION:

Total F.C.C.M.

Total Fixed Fee

Total Other Direct Expenses

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #:

CS 99990 & 99991 - JN 111111C  111111D  111112D  111222C 2010-1234 / A1 Sub Tier 1

SUBCONSULTANT NAME:

Total Overhead

Michigan Department
of Transportation

5101C (03/11)



EXHIBIT C

DIRECT LABOR:
CLASSIFICATION CODE HOURS x RATE/HR  = Labor Cost
Sub 2 Class 1 Sub 2 Code 1 32 x 10.20$            = 326.40$                          
Sub 2 Class 2 Sub 2 Code 2 16 x 12.20$            = 195.20$                          
Sub 2 Class 3 Sub 2 Code 3 56 x 14.20$            = 795.20$                          
Sub 2 Class 4 Sub 2 Code 4 64 x 16.20$            = 1,036.80$                       
Sub 2 Class 5 Sub 2 Code 5 128 x 18.20$            = 2,329.60$                       

Total Hours: 296 4,683.20$                       

LABOR ESCALATION: (Total Labor x Escalation Rate)

Escalation Rate: 1.82% Escalation 85.23$                            

Total Labor w/ Escalation 4,768.43$                       

SUB OVERHEAD: (Total Labor x Overhead Rate)

Overhead Rate: 160.50% 7,653.33$                       

SUB OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)
Items Quantity @ Unit Price Unit Item Price

S2 ODC1 1.00                 @ 1.00$             S2 U1 = 1.00$                             
S2 ODC2 1.00                 @ 1.00$             S2 U2 = 1.00$                             

2.00$                             

SUB FIXED FEE FOR PROFIT: ((Total Labor + Total Overhead) x 11%)

Fixed Fee Rate: 11% 1,366.39$                       

13,790.15$                     

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

SUBCONSULTANT NAME: PROJECT DESCRIPTION:

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

I-496 Interchange at Creyts and Snow Road

Sub Tier 1

Charlie Structure Co. (S2)

DERIVATION OF SUBCONSULTANT COSTS

CS 99990 & 99991 - JN 111111C  111111D  111112D  111222C

Total Labor

2010-1234 / A1

SUB TOTAL COSTS SUMMARY

Total Overhead

Total Other Direct Expenses

Total Fixed Fee

Michigan Department
of Transportation

5101C (03/11)



EXHIBIT C

DIRECT LABOR:
CLASSIFICATION NAME HOURS x RATE/HR  = Labor Cost
Sub 3 Class 1 Sub 3 Staff 1 180 x 10.30$            = 1,854.00$                       
Sub 3 Class 2 Sub 3 Staff 2 104 x 14.30$            = 1,487.20$                       
Sub 3 Class 3 Sub 3 Staff 3 432 x 18.30$            = 7,905.60$                       
Sub 3 Class 4 Sub 3 Staff 4 544 x 22.30$            = 12,131.20$                     

Total Hours: 1260 23,378.00$                     

LABOR ESCALATION: (Total Labor x Escalation Rate)

Escalation Rate: 2.04% Escalation 476.91$                          

Total Labor w/ Escalation 23,854.91$                     

SUB OVERHEAD: (Total Labor x Overhead Rate)

Overhead Rate: 165.50% 39,479.88$                     

SUB OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)
Items Quantity @ Unit Price Unit Item Price

S3 ODC1 4.00                 @ 1.00$             S3 U1 = 4.00$                             
S3 ODC2 4.00                 @ 1.00$             S3 U2 = 4.00$                             
S3 ODC3 4.00                 @ 1.00$             S3 U3 = 4.00$                             

12.00$                            

SUB FIXED FEE FOR PROFIT: ((Total Labor + Total Overhead) x 11%)

Fixed Fee Rate: 11% 6,966.83$                       

70,313.62$                     

CONTRACT / AUTHORIZATION #: FIRM ROLE:

SUBCONSULTANT NAME:

2010-1234 / A1 Sub Tier 1

PROJECT DESCRIPTION:

DERIVATION OF SUBCONSULTANT COSTS

CS 99990 & 99991 - JN 111111C  111111D  111112D  111222C

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S):

Traffic Engineering, Inc. (S3) I-496 Interchange at Creyts and Snow Road

Total Labor

Total Fixed Fee

SUB TOTAL COSTS SUMMARY

Total Overhead

Total Other Direct Expenses

Michigan Department
of Transportation

5101C (03/11)



EXHIBIT C

DIRECT LABOR:
CLASSIFICATION CODE HOURS x RATE/HR  = Labor Cost
Sub 4 Class 1 Sub 4 Code 1 40 x 10.40$             = 416.00$                          
Sub 4 Class 2 Sub 4 Code 2 80 x 12.40$             = 992.00$                          
Sub 4 Class 3 Sub 4 Code 3 120 x 14.40$             = 1,728.00$                       
Sub 4 Class 4 Sub 4 Code 4 160 x 16.40$             = 2,624.00$                       
Sub 4 Class 5 Sub 4 Code 5 200 x 18.40$             = 3,680.00$                       

Total Hours: 600 9,440.00$                       

LABOR ESCALATION: (Total Labor x Escalation Rate)

Escalation Rate: 2.04% Escalation 192.58$                          

Total Labor w/ Escalation 9,632.58$                       

SUB OVERHEAD: (Total Labor x Overhead Rate)

Overhead Rate: 170.50% 16,423.55$                     

SUB FACILITIES CAPITAL COST OF MONEY (F.C.C.M.): (Total Labor x F.C.C.M. Rate)

F.C.C.M. Rate: 2.00% 192.65$                          

SUB OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)
Items Quantity @ Unit Price Unit Item Price

S4 ODC1 4.00                 @ 1.00$              S4 U1 = 4.00$                              
S4 ODC2 4.00                 @ 1.00$              S4 U2 = 4.00$                              
S4 ODC3 4.00                 @ 1.00$              S4 U3 = 4.00$                              
S4 ODC4 4.00                 @ 1.00$              S4 U4 = 4.00$                              
S4 ODC5 4.00                 @ 1.00$              S4 U5 = 4.00$                              
S4 ODC6 4.00                 @ 1.00$              S4 U6 = 4.00$                              
S4 ODC7 4.00                 @ 1.00$              S4 U7 = 4.00$                              
S4 ODC8 4.00                 @ 1.00$              S4 U8 = 4.00$                              
S4 ODC9 4.00                 @ 1.00$              S4 U9 = 4.00$                              
S4 ODC10 4.00                 @ 1.00$              S4 U10 = 4.00$                              
S4 ODC11 4.00                 @ 1.00$              S4 U11 = 4.00$                              
S4 ODC12 4.00                 @ 1.00$              S4 U12 = 4.00$                              
S4 ODC13 4.00                 @ 1.00$              S4 U13 = 4.00$                              
S4 ODC14 4.00                 @ 1.00$              S4 U14 = 4.00$                              
S4 ODC15 4.00                 @ 1.00$              S4 U15 = 4.00$                              
S4 ODC16 4.00                 @ 1.00$              S4 U16 = 4.00$                              
S4 ODC17 4.00                 @ 1.00$              S4 U17 = 4.00$                              
S4 ODC18 4.00                 @ 1.00$              S4 U18 = 4.00$                              
S4 ODC19 4.00                 @ 1.00$              S4 U19 = 4.00$                              
S4 ODC20 4.00                 @ 1.00$              S4 U20 = 4.00$                              

80.00$                            

SUBCONSULTANT COSTS: (Include Tier 2 Sub(s) derivation or low bid sheet following this page.)

Lane Closure, Inc. (S4) 4.00                 @ 1,000.00$       /Day = 4,000.00$                       

4,000.00$                       

SUB FIXED FEE FOR PROFIT: ((Total Labor + Total Overhead) x 11%)

Fixed Fee Rate: 11% 2,866.17$                       

33,194.95$                     

DERIVATION OF SUBCONSULTANT COSTS

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CS 99990 & 99991 - JN 111111C  111111D  111112D  111222C 2010-1234 / A1 Sub Tier 1

SUBCONSULTANT NAME: PROJECT DESCRIPTION:

Geotechnicals R' Us, Inc. (S4) I-496 Interchange at Creyts and Snow Road

Total Labor

Total Overhead

Total F.C.C.M.

Total Other Direct Expenses

Total Subconsultant

Total Fixed Fee

SUB TOTAL COSTS SUMMARY

Michigan Department
of Transportation

5101C (03/11)



EXHIBIT C

DIRECT LABOR:
CLASSIFICATION CODE HOURS x RATE/HR  = Labor Cost
Sub 5 Class 1 Sub 5 Code 1 32 x 10.50$            = 336.00$                          
Sub 5 Class 2 Sub 5 Code 2 64 x 12.50$            = 800.00$                          
Sub 5 Class 3 Sub 5 Code 3 128 x 14.50$            = 1,856.00$                       
Sub 5 Class 4 Sub 5 Code 4 192 x 16.50$            = 3,168.00$                       
Sub 5 Class 5 Sub 5 Code 5 256 x 18.50$            = 4,736.00$                       

Total Hours: 672 10,896.00$                     

LABOR ESCALATION: (Total Labor x Escalation Rate)

Escalation Rate: 2.04% Escalation 222.28$                          

Total Labor w/ Escalation 11,118.28$                     

SUB OVERHEAD: (Total Labor x Overhead Rate)

Overhead Rate: 175.50% 19,512.58$                     

SUB OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)
Items Quantity @ Unit Price Unit Item Price

S5 ODC1 2.00                 @ 1.00$             S5 U1 = 2.00$                             
S5 ODC2 2.00                 @ 1.00$             S5 U2 = 2.00$                             
S5 ODC3 2.00                 @ 1.00$             S5 U3 = 2.00$                             
S5 ODC4 2.00                 @ 1.00$             S5 U4 = 2.00$                             

8.00$                             

SUB FIXED FEE FOR PROFIT: ((Total Labor + Total Overhead) x 11%)

Fixed Fee Rate: 11% 3,369.39$                       

34,008.25$                     

DERIVATION OF SUBCONSULTANT COSTS

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CS 99990 & 99991 - JN 111111C  111111D  111112D  111222C 2010-1234 / A1 Sub Tier 1

SUBCONSULTANT NAME: PROJECT DESCRIPTION:

Landscaper Assoc. (S5) I-496 Interchange at Creyts and Snow Road

Total Labor

Total Overhead

Total Other Direct Expenses

Total Fixed Fee

SUB TOTAL COSTS SUMMARY

Michigan Department
of Transportation

5101C (03/11)



EXHIBIT C

DIRECT LABOR:
CLASSIFICATION NAME HOURS x RATE/HR  = Labor Cost
Sub 6 Class 1 Sub 6 Staff 1 64 x 10.60$            = 678.40$                          
Sub 6 Class 2 Sub 6 Staff 2 96 x 12.60$            = 1,209.60$                       
Sub 6 Class 3 Sub 6 Staff 3 128 x 14.60$            = 1,868.80$                       
Sub 6 Class 4 Sub 6 Staff 4 160 x 16.60$            = 2,656.00$                       
Sub 6 Class 5 Sub 6 Staff 5 160 x 18.60$            = 2,976.00$                       

Total Hours: 608 9,388.80$                       

LABOR ESCALATION: (Total Labor x Escalation Rate)

Escalation Rate: 0.40% Escalation 37.56$                            

Total Labor w/ Escalation 9,426.36$                       

SUB OVERHEAD: (Total Labor x Overhead Rate)

Overhead Rate: 180.50% 17,014.58$                     

SUB OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)
Items Quantity @ Unit Price Unit Item Price

S6 ODC1 4.00                 @ 1.00$             S6 U1 = 4.00$                             
S6 ODC2 4.00                 @ 1.00$             S6 U2 = 4.00$                             
S6 ODC3 4.00                 @ 1.00$             S6 U3 = 4.00$                             
S6 ODC4 4.00                 @ 1.00$             S6 U4 = 4.00$                             
S6 ODC5 4.00                 @ 1.00$             S6 U5 = 4.00$                             
S6 ODC6 4.00                 @ 1.00$             S6 U6 = 4.00$                             

24.00$                            

SUBCONSULTANT COSTS: (Include Tier 2 Sub(s) derivation or low bid sheet following this page.)

Give Them Traffic Contol (S6) 4.00                 @ 3,000.00$       /Day = 12,000.00$                     

12,000.00$                     

SUB FIXED FEE FOR PROFIT: ((Total Labor + Total Overhead) x 11%)

Fixed Fee Rate: 11% 2,908.50$                       

41,373.44$                     

DERIVATION OF SUBCONSULTANT COSTS

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CS 99990 & 99991 - JN 111111C  111111D  111112D  111222C 2010-1234 / A1 Sub Tier 1

SUBCONSULTANT NAME: PROJECT DESCRIPTION:

Surveyors, PC (S6) I-496 Interchange at Creyts and Snow Road

Total Labor

Total Overhead

Total Other Direct Expenses

Total Subconsultant

Total Fixed Fee

SUB TOTAL COSTS SUMMARY

Michigan Department
of Transportation

5101C (03/11)



EXHIBIT D

MDOT JN MDOT JN MDOT JN MDOT JN
111111C 111111D 111112D 111222C

3330 Perform Design Surveys Total 155                         -                          -                          155                         310                         
AC 3                             -                          -                          3                             6                             

SURV 152                         -                          -                          152                         304                         
3340 Conduct Structure Survey Total -                          155                         155                         -                          310                         

AC -                          3                             3                             -                          6                             
SURV -                          152                         152                         -                          304                         

3360 Prepare Base Plans Total 348                         -                          -                          348                         696                         
AC 264                         -                          -                          264                         528                         
LA 84                           -                          -                          84                           168                         

3361 Review & Submit Prelim ROW Plans Total 128                         -                          -                          128                         256                         
AC 128                         -                          -                          128                         256                         

3370 Prepare Structure Study Total -                          85                           147                         -                          232                         
AC -                          23                           23                           -                          46                           
BF -                          62                           62                           -                          124                         

CSC -                          -                          62                           -                          62                           
3380 Base Plan Review Meeting Total 40                           32                           48                           40                           160                         

AC 24                           -                          -                          24                           48                           
BF -                          16                           16                           -                          32                           

CSC -                          -                          16                           -                          16                           
TEI 16                           16                           16                           16                           64                           

3390 Develop CZTC Concepts Total 51                           48                           48                           51                           198                         
AC 3                             -                          -                          3                             6                             
TEI 48                           48                           48                           48                           192                         

3510 Perform Roadway Geotech Investigation Total 153                         -                          -                          153                         306                         
AC 3                             -                          -                          3                             6                             

GRU 150                         -                          -                          150                         300                         
3522 Conduct Drainage Study, Design and BMP's Total 128                         -                          -                          128                         256                         

AC 128                         -                          -                          128                         256                         
3530 Conduct Foundation Structure Investigation Total -                          153                         153                         -                          306                         

AC -                          3                             3                             -                          6                             
GRU -                          150                         150                         -                          300                         

3540 Develop CZTC Plan Total 58                           48                           48                           58                           212                         
AC 10                           -                          -                          10                           20                           
TEI 48                           48                           48                           48                           192                         

3551 Perform / Review Traffic Signal Design Total 18                           -                          -                          18                           36                           
AC 3                             -                          -                          3                             6                             
TEI 15                           -                          -                          15                           30                           

3552 Dev Prelim Permanent Pavement Marking Plan Total 18                           -                          -                          18                           36                           
AC 3                             -                          -                          3                             6                             
TEI 15                           -                          -                          15                           30                           

3553 Dev Prelim Non-Freeway Signing Plan Total 18                           -                          -                          18                           36                           
AC 3                             -                          -                          3                             6                             
TEI 15                           -                          -                          15                           30                           

3554 Dev Prelim Freeway Signing Plan Total 18                           -                          -                          18                           36                           
AC 3                             -                          -                          3                             6                             
TEI 15                           -                          -                          15                           30                           

3555 Prepare/Review Prelim. Traffic Signal Operations Total 18                           -                          -                          18                           36                           
AC 3                             -                          -                          3                             6                             
TEI 15                           -                          -                          15                           30                           

3570 Prepare Prelim Structure Plans Total -                          85                           147                         -                          232                         
AC -                          23                           23                           -                          46                           
BF -                          62                           62                           -                          124                         

CSC -                          -                          62                           -                          62                           
3580 Develop Preliminary Plans Total 348                         -                          -                          348                         696                         

AC 264                         -                          -                          264                         528                         
LA 84                           -                          -                          84                           168                         

3581 Final ROW Plans Total 128                         -                          -                          128                         256                         
AC 128                         -                          -                          128                         256                         

3590 Review Preliminary Plans (Plan Review) Total 40                           32                           48                           40                           160                         
AC 24                           -                          -                          24                           48                           
BF -                          16                           16                           -                          32                           

CSC -                          -                          16                           -                          16                           
TEI 16                           16                           16                           16                           64                           

3610 Compile Utility Information Total 3                             -                          -                          3                             6                             
AC 3                             -                          -                          3                             6                             

3660 Resolve Utility Issues Total 3                             -                          -                          3                             6                             
AC 3                             -                          -                          3                             6                             

3670 Develop Municipal Utility Plans Total 3                             -                          -                          3                             6                             
AC 3                             -                          -                          3                             6                             

3821 Complete / Review Traffic Signal Design Total 18                           -                          -                          18                           36                           
AC 3                             -                          -                          3                             6                             
TEI 15                           -                          -                          15                           30                           

3822 Complete Permanent Pavement Marking Plan Total 18                           -                          -                          18                           36                           
AC 3                             -                          -                          3                             6                             
TEI 15                           -                          -                          15                           30                           

All Prime and Subconsultant Hours for EACH JOB NUMBER (including phases). For amendment/revision, complete this form showing all job numbers for all services provided. Use additional pages 
as necessary.

PPMS Task Code Task Description Firm Init.

SUMMARY OF HOURS BY PPMS TASK

SUMMARY OF PERSON HOURS BY PPMS TASK

PRIME CONSULTANT NAME: PROJECT DESCRIPTION:

I-496 Interchange at Creyts and Snow RoadAlpha Company, LLC (P)

2010-1234 / A1CS 99990 & 99991 - JN 111111C  111111D  111112D  111222C

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

Total

Michigan Department
of Transportation

5101D (03/11)



3823 Complete Non-Freeway Signing Plan Total 18                           -                          -                          18                           36                           
AC 3                             -                          -                          3                             6                             
TEI 15                           -                          -                          15                           30                           

3824 Complete Freeway Signing Plan Total 18                           -                          -                          18                           36                           
AC 3                             -                          -                          3                             6                             
TEI 15                           -                          -                          15                           30                           

3825 Prepare/Review Final Traffic Signal Operations Total 18                           -                          -                          18                           36                           
AC 3                             -                          -                          3                             6                             
TEI 15                           -                          -                          15                           30                           

3830 Complete CZTC Plan Total 51                           48                           48                           51                           198                         
AC 3                             -                          -                          3                             6                             
TEI 48                           48                           48                           48                           192                         

3840 Complete Final Plans Total 348                         -                          -                          348                         696                         
AC 264                         -                          -                          264                         528                         
LA 84                           -                          -                          84                           168                         

3850 Develop Structure Final Plans and Specs Total -                          85                           147                         -                          232                         
AC -                          23                           23                           -                          46                           
BF -                          62                           62                           -                          124                         

CSC -                          -                          62                           -                          62                           
3870 Hold Omissions/Errors Check (OEC) Meeting Total 124                         32                           48                           124                         328                         

AC 24                           -                          -                          24                           48                           
BF -                          16                           16                           -                          32                           

CSC -                          -                          16                           -                          16                           
TEI 16                           16                           16                           16                           64                           
LA 84                           -                          -                          84                           168                         

3910 Prepare Final Package Total 176                         110                         172                         176                         634                         
AC 128                         -                          -                          128                         256                         
BF -                          62                           62                           -                          124                         

CSC -                          -                          62                           -                          62                           
TEI 48                           48                           48                           48                           192                         

MDOT JN MDOT JN MDOT JN MDOT JN
111111C 111111D 111112D 111222C

Prime Firm Alpha Company, LLC (P) AC 1,437                      75                           75                           1,437                      3,024                      
Tier 1 SUB Bravo Bridge Firm, LLC (S1) BF -                          296                         296                         -                          592                         
Tier 1 SUB Charlie Structure Co. (S2) CSC -                          -                          296                         -                          296                         
Tier 1 SUB Traffic Engineering, Inc. (S3) TEI 390                         240                         240                         390                         1,260                      
Tier 1 SUB Geotechnicals R' Us, Inc. (S4) GRU 150                         150                         150                         150                         600                         
Tier 1 SUB Landscaper Assoc. (S5) LA 336                         -                          -                          336                         672                         
Tier 1 SUB Surveyors, PC (S6) SURV 152                         152                         152                         152                         608                         

2,465                      913                         1,209                      2,465                      7,052                      Totals

SUMMARY OF HOURS BY FIRM

Role Firm Name Firm Init. Total



EXHIBIT E

PPMS Task 
Code

Task Description Prime Class 1 Prime Class 2 Prime Class 3 Prime Class 4 Prime Class 5 Prime Class 6 Prime Class 7 Prime Class 8 Prime Class 9 Prime Class 
10

Prime Class 
11

HOURS FOR 
TASK

3330 Perform Design Surveys 2 4 6
3340 Conduct Structure Survey 2 4 6
3360 Prepare Base Plans 16 32 48 64 80 96 112 80 528
3361 Review & Submit Prelim ROW Plans 8 16 24 32 40 48 56 32 256
3370 Prepare Structure Study 2 4 8 16 16 46
3380 Base Plan Review Meeting 16 16 16 48
3390 Develop CZTC Concepts 2 4 6
3510 Perform Roadway Geotech Investigation 2 4 6
3522 Conduct Drainage Study, Design and BMP's 8 16 24 32 40 48 56 32 256
3530 Conduct Foundation Structure Investigation 2 4 6
3540 Develop CZTC Plan 4 16 20
3551 Perform / Review Traffic Signal Design 2 4 6
3552 Dev Prelim Permanent Pavement Marking Plan 2 4 6
3553 Dev Prelim Non-Freeway Signing Plan 2 4 6
3554 Dev Prelim Freeway Signing Plan 2 4 6
3555 Prepare/Review Prelim. Traffic Signal Operations 2 4 6
3570 Prepare Prelim Structure Plans 2 4 8 16 16 46
3580 Develop Preliminary Plans 16 32 48 64 80 96 112 80 528
3581 Final ROW Plans 8 16 24 32 40 48 56 32 256
3590 Review Preliminary Plans (Plan Review) 16 16 16 48
3610 Compile Utility Information 2 4 6
3660 Resolve Utility Issues 2 4 6
3670 Develop Municipal Utility Plans 2 4 6
3821 Complete / Review Traffic Signal Design 2 4 6
3822 Complete Permanent Pavement Marking Plan 2 4 6
3823 Complete Non-Freeway Signing Plan 2 4 6
3824 Complete Freeway Signing Plan 2 4 6
3825 Prepare/Review Final Traffic Signal Operations 2 4 6
3830 Complete CZTC Plan 2 4 6
3840 Complete Final Plans 16 32 48 64 80 96 112 80 528
3850 Develop Structure Final Plans and Specs 2 4 8 16 16 46
3870 Hold Omissions/Errors Check (OEC) Meeting 16 16 16 48
3910 Prepare Final Package 8 16 24 32 40 48 56 32 256

Prime Class 1 Prime Class 2 Prime Class 3 Prime Class 4 Prime Class 5 Prime Class 6 Prime Class 7 Prime Class 8 Prime Class 9 Prime Class 
10

Prime Class 
11

HOURS FOR 
TASK

166 244 288 368 400 480 570 388 24 48 48 3024

PROPOSED PERSON HOURS BY PPMS TASK

2010-1234 / A1 Prime Firm

I-496 Interchange at Creyts and Snow Road

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S

Total Hours:

Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS  (including phases). For amendment/revision, complete this form showing all job numbers for all services provided. 
Submit only one form per consultant.  Use additional pages as necessary.

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION

PROJECT DESCRIPTION:

MDOT CONTROL SECTION(S) - JOB NUMBER(S):

CS 99990 & 99991 - JN 111111C  111111D  111112D  111222C

CONSULTANT NAME:

Alpha Company, LLC (P)

Classification:

FIRM ROLE:CONTRACT / AUTHORIZATION #:

Michigan Department
of Transportation

5101E (03/11)



EXHIBIT E

PPMS Task 
Code

Task Description S1 Class 1 S1 Class 4 S1 Class 7 S1 Class 10 S1 Class 16 HOURS FOR 
TASK

3370 Prepare Structure Study 4 8 16 32 64 124
3380 Base Plan Review Meeting 16 16 32
3570 Prepare Prelim Structure Plans 4 8 16 32 64 124
3590 Review Preliminary Plans (Plan Review) 16 16 32
3850 Develop Structure Final Plans and Specs 4 8 16 32 64 124
3870 Hold Omissions/Errors Check (OEC) Meeting 16 16 32
3910 Prepare Final Package 4 8 16 32 64 124

S1 Class 1 S1 Class 4 S1 Class 7 S1 Class 10 S1 Class 16 HOURS FOR 
TASK

64 32 112 128 256 592

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S

PROPOSED PERSON HOURS BY PPMS TASK
Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS  (including phases). For amendment/revision, complete this form showing all job numbers for all services provided. 

Submit only one form per consultant.  Use additional pages as necessary.
CONTRACT / AUTHORIZATION #: FIRM ROLE:

I-496 Interchange at Creyts and Snow RoadBravo Bridge Firm, LLC (S1)

MDOT CONTROL SECTION(S) - JOB NUMBER(S):

CONSULTANT NAME:

CS 99990 & 99991 - JN 111111C  111111D  111112D  111222C 2010-1234 / A1

Classification:

Total Hours:

Sub Tier 1

PROJECT DESCRIPTION:

Michigan Department
of Transportation

5101E (03/11)



EXHIBIT E

PPMS Task 
Code

Task Description Sub 2 Class 1 Sub 2 Class 2 Sub 2 Class 3 Sub 2 Class 4 Sub 2 Class 5 HOURS FOR 
TASK

3370 Prepare Structure Study 2 4 8 16 32 62
3380 Base Plan Review Meeting 8 8 16
3570 Prepare Prelim Structure Plans 2 4 8 16 32 62
3590 Review Preliminary Plans (Plan Review) 8 8 16
3850 Develop Structure Final Plans and Specs 2 4 8 16 32 62
3870 Hold Omissions/Errors Check (OEC) Meeting 8 8 16
3910 Prepare Final Package 2 4 8 16 32 62

Sub 2 Class 1 Sub 2 Class 2 Sub 2 Class 3 Sub 2 Class 4 Sub 2 Class 5 HOURS FOR 
TASK

32 16 56 64 128 296

Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS  (including phases). For amendment/revision, complete this form showing all job numbers for all services provided. 
Submit only one form per consultant.  Use additional pages as necessary.

PROPOSED PERSON HOURS BY PPMS TASK

CONTRACT / AUTHORIZATION #: FIRM ROLE:

PROJECT DESCRIPTION:

2010-1234 / A1 Sub Tier 1

I-496 Interchange at Creyts and Snow RoadCharlie Structure Co. (S2)

CONSULTANT NAME:

CS 99990 & 99991 - JN 111111C  111111D  111112D  111222C

MDOT CONTROL SECTION(S) - JOB NUMBER(S):

Classification:

Total Hours:

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S

Michigan Department
of Transportation

5101E (03/11)



EXHIBIT E

PPMS Task 
Code

Task Description Sub 3 Class 1 Sub 3 Class 2 Sub 3 Class 3 Sub 3 Class 4 HOURS FOR 
TASK

3380 Base Plan Review Meeting 32 32 64
3390 Develop CZTC Concepts 16 16 64 96 192
3540 Develop CZTC Plan 16 16 64 96 192
3551 Perform / Review Traffic Signal Design 2 4 8 16 30
3552 Dev Prelim Permanent Pavement Marking Plan 2 4 8 16 30
3553 Dev Prelim Non-Freeway Signing Plan 2 4 8 16 30
3554 Dev Prelim Freeway Signing Plan 2 4 8 16 30
3555 Prepare/Review Prelim. Traffic Signal Operations 2 4 8 16 30
3590 Review Preliminary Plans (Plan Review) 32 32 64
3821 Complete / Review Traffic Signal Design 2 4 8 16 30
3822 Complete Permanent Pavement Marking Plan 2 4 8 16 30
3823 Complete Non-Freeway Signing Plan 2 4 8 16 30
3824 Complete Freeway Signing Plan 2 4 8 16 30
3825 Prepare/Review Final Traffic Signal Operations 2 4 8 16 30
3830 Complete CZTC Plan 16 16 64 96 192
3870 Hold Omissions/Errors Check (OEC) Meeting 32 32 64
3910 Prepare Final Package 16 16 64 96 192

Sub 3 Class 1 Sub 3 Class 2 Sub 3 Class 3 Sub 3 Class 4 HOURS FOR 
TASK

180 104 432 544 1260

PROJECT DESCRIPTION:

I-496 Interchange at Creyts and Snow RoadTraffic Engineering, Inc. (S3)

CONSULTANT NAME:

CS 99990 & 99991 - JN 111111C  111111D  111112D  111222C

FIRM ROLE:

PROPOSED PERSON HOURS BY PPMS TASK
Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS  (including phases). For amendment/revision, complete this form showing all job numbers for all services provided. 

Submit only one form per consultant.  Use additional pages as necessary.

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S

2010-1234 / A1 Sub Tier 1

CONTRACT / AUTHORIZATION #:MDOT CONTROL SECTION(S) - JOB NUMBER(S):

Classification:

Total Hours:

Michigan Department
of Transportation

5101E (03/11)



EXHIBIT E

PPMS Task 
Code

Task Description Sub 4 Class 1 Sub 4 Class 2 Sub 4 Class 3 Sub 4 Class 4 Sub 4 Class 5 HOURS FOR 
TASK

3510 Perform Roadway Geotech Investigation 20 40 60 80 100 300
3530 Conduct Foundation Structure Investigation 20 40 60 80 100 300

Sub 4 Class 1 Sub 4 Class 2 Sub 4 Class 3 Sub 4 Class 4 Sub 4 Class 5 HOURS FOR 
TASK

40 80 120 160 200 600

Classification:

Total Hours:

CONSULTANT NAME: PROJECT DESCRIPTION:

Geotechnicals R' Us, Inc. (S4) I-496 Interchange at Creyts and Snow Road

PROPOSED PERSON HOURS BY PPMS TASK
Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS  (including phases). For amendment/revision, complete this form showing all job numbers for all services provided. 

Submit only one form per consultant.  Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #:

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION

FIRM ROLE:

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S

2010-1234 / A1 Sub Tier 1CS 99990 & 99991 - JN 111111C  111111D  111112D  111222C

Michigan Department
of Transportation

5101E (03/11)



EXHIBIT E

PPMS Task 
Code

Task Description Sub 5 Class 1 Sub 5 Class 2 Sub 5 Class 3 Sub 5 Class 4 Sub 5 Class 5 HOURS FOR 
TASK

3360 Prepare Base Plans 8 16 32 48 64 168
3580 Develop Preliminary Plans 8 16 32 48 64 168
3840 Complete Final Plans 8 16 32 48 64 168
3870 Hold Omissions/Errors Check (OEC) Meeting 8 16 32 48 64 168

Sub 5 Class 1 Sub 5 Class 2 Sub 5 Class 3 Sub 5 Class 4 Sub 5 Class 5 HOURS FOR 
TASK

32 64 128 192 256 672

Classification:

Total Hours:

CONSULTANT NAME: PROJECT DESCRIPTION:

Landscaper Assoc. (S5) I-496 Interchange at Creyts and Snow Road

PROPOSED PERSON HOURS BY PPMS TASK
Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS  (including phases). For amendment/revision, complete this form showing all job numbers for all services provided. 

Submit only one form per consultant.  Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #:

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION

FIRM ROLE:

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S

2010-1234 / A1 Sub Tier 1CS 99990 & 99991 - JN 111111C  111111D  111112D  111222C

Michigan Department
of Transportation

5101E (03/11)



EXHIBIT E

PPMS Task 
Code

Task Description Sub 6 Class 1 Sub 6 Class 2 Sub 6 Class 3 Sub 6 Class 4 Sub 6 Class 5 HOURS FOR 
TASK

3330 Perform Design Surveys 32 48 64 80 80 304
3340 Conduct Structure Survey 32 48 64 80 80 304

Sub 6 Class 1 Sub 6 Class 2 Sub 6 Class 3 Sub 6 Class 4 Sub 6 Class 5 HOURS FOR 
TASK

64 96 128 160 160 608

Classification:

Total Hours:

CONSULTANT NAME: PROJECT DESCRIPTION:

Surveyors, PC (S6) I-496 Interchange at Creyts and Snow Road

PROPOSED PERSON HOURS BY PPMS TASK
Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS  (including phases). For amendment/revision, complete this form showing all job numbers for all services provided. 

Submit only one form per consultant.  Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #:

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION

FIRM ROLE:

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S

2010-1234 / A1 Sub Tier 1CS 99990 & 99991 - JN 111111C  111111D  111112D  111222C

Michigan Department
of Transportation

5101E (03/11)


	5101
	5108
	0182 (P)
	0182 (S)
	A-1 (P)
	B (P)
	C (S1)
	C (S2)
	C (S3)
	C (S4)
	C (S5)
	C (S6)
	D
	E (P)
	E (S1)
	E (S2)
	E (S3)
	E (S4)
	E (S5)
	E (S6)

